ADDENDUM

Document 00910-CSP
ADDENDUM NO. 01
Date of Addendum: 02 [05 (e

PROJECT NAME: Kashmere MSC HVAC Improvements

PROJECT NO: WBS No. H-000086-0001-3
PROPOSAL DATE: (There is no change to the Proposal Date.)

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Greg Quintero, Senior Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Proposal Documents and will be incorporated into the
Contract, as applicable. Insofar as the original Project Manual and Drawings are
inconsistent, this Addendum governs.

ADDENDUM NO. 01
CHANGES TO PROJECT MANUAL
SPECIFICATIONS

1. Section 01110 — Summary of Work. Add attached Section 01110 — Summary of
Work, pages 01110-1 through 01110-2

END OF ADDENDUM NO. 01
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Assistant Director

Real Estate, Désign & Construction Division

General Serviges Department
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Kashmere MSC HVAC Improvements
WBS No. H-000086-001-3
SUMMARY OF WORK

Section 01110

SUMMARY OF WORK

PART1 GENERAL
1.01  SECTION INCLUDES

A.  Summary of the Work including work by the City, City-furnished Products, work
sequence,
future work, Contractor use of Premises, special conditions for substantial completion
and City occupancy.

1.02 WORK COVERED BY CONTRACT DOCUMENTS

A. Work of the Contract is for construction of the Kashmere Multi-Service Center HVAC
Improvements includes; replacement and improvements to HVAC equipment and
systems including but not limited to rooftop units, exhaust fans, piping, and control
systems; addition of electrical transient voltage surge suppressors to existing
electrical panels. Refer to drawings and Specifications for a detailed description of
the Work.

1.03 CASH ALLOWANCES - Not Used

1.04 ALTERNATES - Not Used

1.05 CITY-FURNISHED PRODUCTS - Not Used

1.06 WORK SEQUENCE

A. Construct the Work in Phases during the construction period, coordinate construction
schedule and operations with the City:

1. Phase 1. No Phases for this Project

B. For projects with no Phases, do not disturb more than 50% of total project linear feet of
disturbed right-of-way and easement until site restored in accordance with Section 01740
— Site Restoration.

C. Coordination of the Work: Refer to Section 01312 - Coordination and Meetings. Note that
facility will remain occupied during construction.

1.07 CONTRACTOR USE OF PREMISES

A. Comply with procedures for access to the site and Contractor's use of rights-of-way as
specified in Section 01145 - Use of Premises.

B. Construction Operations: Limited to the City's rights-of-way provided by the City and
areas shown or described in the Contract documents.
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/ Kashmere MSC HVAC Improvements
WBS No. H-000086-0001-3

SUMMARY OF WORK

C. Utility Outages and Shutdown: Provide a minimum of 48 hours notice to the City and
private utility companies (when applicable), excluding weekends and holidays, in
advance of required utility shutdown. Coordinate all work as required.

1.08  WARRANTY

A. Comply with warranty requirements in accordance with Document 00700 - General
Conditions.

1.09  ADDITIONAL CONDITIONS FOR SUBSTANTIAL COMPLETION — Not Used

PART2 PRODUCTS -NotUsed

PART3 EXECUTION -NotUsed

END OF SECTION
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